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11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
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Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:
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REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30- BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0001 - INFORMATION
THE FOLLOWING CHANGES HAVE BEEN INCORPORATED:

1. TOREVISED THE CLINS AS PROVIDED IN SECTION 00010;

2. TOINCORPORATE THE FOLLOWING ADDITIONAL SECURITY INSTRUCTIONS REGARDING
CAMERAS TO PAGE THREE (3) OF THE SF1442, “CAMERAS SHALL NOT BE PERMITTED
WITHOUT OBTAINING PRE-APPROVED CAMERA PASSES FOR THE CAMERA AND
INDIVIDUALS TO TAKE PHOTOGRAPHS. THE FOLLOWING INFORMATION SHALL BE
SUBMITTED AT THE TIME THE CONTRACTOR REGISTERS FOR THE PRE-PROPOSAL
CONFERENCE: NAME, TITLE, AND COMPANY OF THE INDIVIDUAL(S) BEING AUTHORIZED
TO TAKE PHOTOGRAPHS, AND THE MAKE, MODEL, SERIAL NUMBER OF THE CAMERA TO
BE UTILIZED.”;

3. TOCHANGE THE THE CALENDAR DAYSIN BLOCK 13D OF THE STANDARD FORM 1442
FROM 60 DAYSTO 90 DAYS.

NOTE: OFFERORSMUST ACKNOWLEDGE RECEIPT OF THISAMENDMENT BY THE DATE
SPECIFIED IN THE SOLICITATION (OR ASAMENDED) BY ONE OF THE FOLLOWING METHODS:
IN THE SPACE PROVIDED ON THE SF1442, BY SEPARATE LETTER, OR BY TELEGRAM, OR BY
SIGNING BLOCK 15BELOW. FAILURE TO ACKNOWLEDGE AMENDMENTSBY THE DATE AND
TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER IN ACCORDANCE WITH THE
LATE BID, LATE MODIFICATIONS OF BIDSOR LATE WITHDRAWAL OF BIDS (FAR14.304).

SECTION 00010 - SOLICITATION CONTRACT FORM
The offeror acceptance period has increased by 30 from 60 to 90.

CLIN 0002
The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIESWITH COMPARTMENTS
AND COVER WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
CONSTRUCTION OF TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS, COMPLETE..

CLIN 0003
The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE
DESIGN/BUILD CONSTRUCTION OF EXPLOSIVE STORAGE FACILITY WITHOUT COMPARTMENTS
AND COVERED WALKWAYS, COMPLETE. to ALL WORK ASSOCIATED FOR THE DESIGN/BUILD
CONSTRUCTION OF ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS, COMPLETE..
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CLIN 0007
The CLIN description ANCILLARY DEMOLITION AND CONSTRUCTION has been added.

CLIN 0008
The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE

DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIESWITH A TOTAL OF
SEVEN TO REPLACE FORMER MAGAZINE 1309, COMPLETE (IF EXERCISED). IFTHISITEM IS
EXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED. to ALL WORK ASSOCIATED
FOR THE DESIGN/BUILD CONSTRUCTION OF TWO (2) EXPLOSIVE STORAGE FACILITIESWITH A
TOTAL OF SEVEN (7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED
WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC SYSTEM, COMPLETE (IF
EXERCISED). IF THISITEM ISEXERCISED AT TIME OF AWARD, CLIN 0005 SHALL BE NOT

AWARDED..

CLIN 0015
The CLIN extended description has changed from ALL WORK ASSOCIATED FOR THE

DESIGN/BUILD CONSTRUCTION OF SIDEWALKS IN THE 1400 AREA, COMPLETE (IF EXERCISED). to
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF SIDEWALKS UNDERNEATH
COVERED WALKWAYSIN THE 1400 AREA, COMPLETE (IF EXERCISED)..

The following have been added by full text:
SECTION 00010 (REVISED)
Section 00010 - Solicitation Contract Form

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 1 Lump Sum

DESIGN/BUILD OF BUILDING 1301

FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
THE ORDNANCE FACILITY WITH COVERED WALKWAY S, WEATHER
SCREEN PANELS, COMPLETE.

PURCHASE REQUEST NUMBER: W16ROE-3084-4053

NET AMT

FOB: Destination



DACAS51-03-R-0007

0001
Page 4 of 13
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 1 Lump Sum
DESIGN/BUILD OF BUILDINGS 1305 AND 1306
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
TWO EXPLOSIVE STORAGE FACILITIES AND COVER WALKWAYS,
COMPLETE.
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 1 Lump Sum
DESIGN/BUILD OF BUILDING 1302
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
ONE EXPLOSIVE STORAGE FACILITY AND COVERED WALKWAYS,
COMPLETE.
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 1 Lump Sum
DESIGN/BUILD OF BUILDING 1307

FFP
ALL WORK ASSOCIATED FOR THE DSIGN/BUILD CONSTRUCTION OF

THE ENGINEERING WORK SPACE, COMPLETE.

NET AMT

FOB: Destination



ITEM NO

0005

FOB:

ITEM NO

0006

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
DESIGN/BUILD MAGAZINE REPLACEMENT
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
ONE (1) EXPLOSIVE STORAGE FACILITY, WITH SEVEN (7)
COMPARTMENTS, COVERED WALKWAY S, AND BACKUP POWER FOR
THE HVAC SYSTEM, TO REPLACE FORMER MAGAZINE 1308, AS
SHOWN ON DRAWING A-300, COMPLETE
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
DESIGN/BUILD OF THE 1400 AREA BUILDINGS
FFP

DESIGN/BUILD CONSTRUCTION OF BUILDINGS 1406, 1407, 1408, 1408B,
1408C, 1411, 1411B, 1412/1412A/1413, 1416, AND 1417, WITH COVERED
WALKWAYSAND SIDE WEATHER SCREEN PANELSAT THE FULL
PERIMETER OF ALL BUILDINGS, COMPLETE.

NET AMT

Destination



ITEM NO
0007

FOB:

ITEM NO

0008
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
ANCILLARY DEMOLITION AND CONSTRUCTION
FFP
ALL WORK ASSOCIATED FOR THE SITE DEMOLITION AND
DESIGN/BUILD CONSTRUCTION OF UTILITIES, PARKING AREAS, AND
SITE IMPROVEMENT FOR ALL STRUCTURESIN THE 1300 AND 1400
AREAS, COMPLETE.
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION ONE (1)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
TWO (2) EXPLOSIVE STORAGE FACILITIESWITH A TOTAL OF SEVEN
(7) COMPARTMENTS AS SHOWN ON DRAWING A-300, WITH COVERED
WALKWAYS TO EACH BUILDING, AND BACKUP POWER FOR HVAC
SYSTEM, COMPLETE (IF EXERCISED). IF THISITEM ISEXERCISED AT
TIME OF AWARD, CLIN 0005 SHALL BE NOT AWARDED.

NET AMT

Destination



ITEM NO

0009
OPTION

FOB:

ITEM NO

0010
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION TWO (2)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAQLITY (BUILDING 1305), COMPLETE (IF
EXERCISED).
NET AMT
Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION THREE (3)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1306), COMPLETE (IF
EXERCISED).

NET AMT

Destination



ITEM NO

0011
OPTION

FOB:

ITEM NO

0012
OPTION

FOB:
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION FOUR (4)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (BUILIDNG 1302), COMPLETE (IF
EXERCISED).
NET AMT

Destination
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

1 Lump Sum
OPTION FIVE (5)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1308), COMPLETE (IF
EXERCISED).

NET AMT

Destination
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0013 1 Lump Sum
OPTION OPTION SIX (6)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL ALONG COVERED WALKWAYSTO
EXPLOSIVE STORAGE FAICLITY (MAGAZINE 1309), COMPLETE (IF
EXERCISED).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0014 1 Lump Sum
OPTION OPTION SEVEN (7)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
ASPHALT PAVEMENT IN THE 1400 AREA, COMPLETE (IF EXERCISED).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0015 1 Lump Sum
OPTION OPTION EIGHT (8)

FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

SIDEWALKS UNDERNEATH COVERED WALKWAYSIN THE 1400 AREA,
COMPLETE (IF EXERCISED).

NET AMT

FOB: Destination
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0016 1 Lump Sum
OPTION OPTION NINE (9)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1406 TO BUILDING 1408 AND TO BUILDING 1408B, AND FROM
BUILDING 1408 TO BUILDING 1411, COMPLETE (IF EXERCISED).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0017 1 Lump Sum
OPTION OPTION TEN (10)

FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1411 TO BUILDINGS 1412/1412A/1413, COMPLETE (IF EXERCISED).

NET AMT

FOB: Destination
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0018 1 Lump Sum
OPTION OPTION ELEVEN (11)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM
BUILDINGS 1412/1412A/1413 TO BUILDING 1408C, COMPLETE (IF
EXERCISED).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0019 1 Lump Sum
OPTION OPTION TWELVE (12)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
STANDBY GENERATOR FOR BUILDINGS 1412/1412A/1413, COMPLETE
(IF EXERCISED).
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0020 Lump Sum
OPTION OPTION THIRTEEN (13)
FFP

ALL WORK ASSOCIATED FOR THE DESIGN/BUILD RECONSTRUCTION
OF ASPHALT PAVEMENT FOR WEST DOUBLE BASE ROAD IN THE 1300

AREA, COMPLETE.

NET AMT

FOB: Destination
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0021 Lump Sum
OPTION OPTION FOURTEEN (14)
FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF
SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1408C TO 1416, COMPLETE.
NET AMT
FOB: Destination
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0022 1 Lump Sum
OPTION OPTION FIFTEEN (15)

FFP
ALL WORK ASSOCIATED WITH THE DESIGN/BUILD RECONSTRUCTION

OF ASPHALT PAVEMENT FOR ROCKET PRODUCTION ROAD (FROM
BUILDING 1400) IN THE 1400 AREA TO THE CUL-DE-SACAT DOUBLE
BASE ROAD IN THE 1300 AREA, COMPLETE.

NET AMT

FOB: Destination



ITEM NO

0023
OPTION
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum
OPTION SIXTEEN (16)

FFP
ALL WORK ASSOCIATED FOR THE DESIGN/BUILD CONSTRUCTION OF

SIDE WEATHER SCREEN PANEL FOR THE WALKWAY FROM BUILDING
1416 TO 1417, COMPLETE

NET AMT

FOB: Destination

LINEITEM TOTAL

TOTAL BASE PROPOSED PRICE:

TOTAL OPTION PROPOSED PRICE:

TOTAL BASE AND OPTION PROPOSED PRICE:

(End of Summary of Changes)



